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                    CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)

Post Office-CIMAP, Lucknow-226015

Name of Work: Supplying,installation, testing and commissioning 
of 500KVA/400KW D.G. Set at CSIR-CIMAP Lucknow.

Estimated Cost                                                :     36.19 Lakhs 

Date of Sale of Tender Documents                   :     27.01.2015 to 06.02.2015 

Date of Opening of the Tender (Technical Bid):    09.02.2015   

Cost of Tender Paper                                             : Rs. 500.00(Rupees Five Hundred only) 

EMD                                               :Rs.72,400.00(Rupees Seventy Two Thousands four hundred only) 

                                                                                                                             

                                                                                                       Signature & Seal of Contractor                                             
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Certified that we have  received the tender document comprising of 46 pages as per details.

                                                                                                                         Signature of Tenderer

Received Rs._______________(Rupees ______________________________ .) only in cash vide Challan no.
_________________________dated …………………………from M/s …………………………………… 
towards cost of the tender documents

Signature of the Tender Issuing Officer

Crossed Demand Draft/ Bankers cheque from a Nationalized Bank for Rs.. …………… (Rupees
……………………………………………………………..). drawn on…………………………………..is 
enclosed with the tender towards cost of Tender paper.

Signature of the Tenderer

Name of the Tenderer

Seal of the Tenderer
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Particulars of Earnest Money

Crossed Demand Draft for Rs72,400.00 (Rupees Seventy two thousand four hundred only)

Drawn on the
Has been sent to the officer opening the tenders.

Or

In other forms as specified in condition no. 8 of notice inviting tender

Tender issued to:        Dated:

M/s      .......................................................
.......................................... Signature of Tenderer

telephone No., if any).................................

Credential verified/tender issued subject to verification of credentials.

Signature of the Officer 
issuing Tender

Cash Receipt No. Dated for Rs .....................
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific & Industrial Research)

NOTICE INVITING TENDER

Sealed item rate tenders are hereby invited in two bid system, i.e. Technical cum commercial 
bid and price bid for the work of Supplying Installation Testing and Commissioning of 500 
KVA / 400 KW D/G Set at CSIR- CIMAP, Lucknow. from the OEMs of DG Set and / or 
their authorized dealers / distributors / assemblers, who have successfully completed three DG 
set works each of 40% (Rs.14.48 Lakhs) or two DG set works each of 60% (Rs 21.71 Lakhs) or 
one DG set works amounting to 80% (Rs. 28.96 Lakhs) value of estimated cost or above in 
single contract during the last Seven years in any CSIR labs, Government/semi Government or 
public sector organization. The tender document will be issued to only eligible OEMs and / or 
their authorized dealers / distributors / assemblers who shall submit the proof of fulfilling the 
above conditions along with copy of PAN card, work completion certificates, and valid 
registration under U.P.VAT work contract tax while making request for issue of tender 
document

1. Estimated cost is Rs. 36.19 lakhs (based on prevailing market rate & CPWD. D.S.R-2013)

2. Time for carrying out the work will be Three Months.

3. The tender will be in two bid system. 

Cover-I-shall be super scribed as "Technical cum
commercial Bid" and shall contain the following:

i)    Tender fee of Rs. 500.00(Non refundable) Separate Demand Draft drawn in favor of

ii)   EMD of Rs. 72,400 (Bank Draft) Director, CSIR - CIMAP, Lucknow

iii) Self Attested Requisite experience proof along with certificate regarding satisfactory completion of work.

iv) Self Attested Registration certificate under work contract tax in UP

v) Self Attested Copy of pan card.

vi) Complete Technical bid duly filled & signed for page 1 to 43.

Cover - II (Price Bid):
Cover-II shall be super scribed as “Price Bid” and shall contain only the contractor's quoted 
rates in the enclosed format. The price bid of only those Tenderers will be opened who qualify 
technically and whose technical bid is accepted by the department. Any type of correction, 
overwriting or erasing will lead to disqualification of the tender. Both the cover -I & cover-II
may be placed and submitted in another wax sealed cover super scribed "Supplying, 
Installation, testing and commissioning of 500 KVA DG set, at CSIR -CIMAP, Lucknow 
" and addressed to the Director, CSIR-Central Institute of Medicinal and Aromatic Plants, 
Post office CIMAP, Lucknow- 226015. Institute will not be responsible for any postal delays 
etc.



(5)

Before submitting the tender please go through all the terms and conditions on which the 
work will be awarded and to be executed by the successful Tenderer. Tender documents 
shall be issued during office hours in the office of Controller of Administration, 
CIMAP, CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS , 
Post office CIMAP, Lucknow-226015 from 27.01.2015 to 06.02.2015 on cash payment of 
Rs500.00 (Rupees Five Hundred only ) .The cost of tender papers is not refundable under 
any circumstances or Tender papers along with terms & conditions can be downloaded 
from the institute web site; www.cimap.res.in and the duly completed tenders may be 
dropped in the tender box kept in the office of Controller of Administration, CSIR - 
CIMAP, CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS, 
Post office CIMAP, Lucknow-226015 in a wax sealed cover super scribed "Supplying, 
Installation, testing and commissioning of 500 KVA DG set,  at CSIR - CIMAP, 
Lucknow" up to 2.30 P.M. on dated: 09.02.2015 and Technical bid will be opened at 
3.30 PM on the same day in the presence of the Tenderers or their authorized representative, 
present if any. The opening date of financial bids of the successful technical bidders will be 
intimated by post / Telephone.

4. Contract document consisting of the details plans, complete specifications and the set of 
schedule of quantities and the various conditions of contract to be complied with by the 
persons whose tenders may be accepted, which will also be found printed in the form of 
tenders, can be seen in the office of Engg. Unit/ Controller of Administration, Central 
Institute of Medicinal and Aromatic Plants, P.O. CIMAP, Lucknow-226015 between 
the hours of 11.00 A.M. and 4.00 P.M. on any working day.

5. Tenders and / or earnest money receipts or demand drafts received up   to 2.30 P.M. on
09.02.2015 whether sent by poster delivered in person are liable to be rejected.

6.   Tenders should be submitted in double sealed covers with the name of the work written 
both on the inner and outer envelopes. They will be received up to 2.30 P.M. on
09.02.2015 and Only Technical bid will be opened at 3.30 P.M on the same day at 
Central Institute of Medicinal and Aromatic Plants, (CIMAP), 
Lucknow-226015.tender forms will  be  issued from 27.01.2015 to 06.02.2015.

7. The contractors should quote in figures as well in words the rates and amount tendered by 
them. The amount for each item should be worked out and the requisite totals given.

8. The earnest money amounting to Rs. 72,400.00 (Rupees seventy two thousand four
hundred only)should be deposited by Demand Draft drawn in favor of the Director, 
CIMAP Lucknow issued by a Scheduled Bank The earnest money , technical bid and 
Price bid should be put up in the separate - separate sealed envelopes, which can be 
kept in one bigger sealed cover. All tenders which are received without earnest money 
will not be accepted..

9. The Council of Scientific and Industrial Research does not bind itself to accept the lowest 
tender and reserves to itself the authority to reject any or all of the tenders received without 
assigning any reasons.

10. Canvassing in connection with the tenders is strictly prohibited and the tenders submitted 
by the contractors who resort to canvassing will be liable to rejection on the same ground.
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11. Tenders incorporating additional conditions are liable to be rejected

12. The Tenderer shall not be permitted to tender for works in the concerned unit of CSIR in 
which a relative is posted in the grade between Controller of Administration and Junior 
Engineer, (both inclusive). He shall also intimate the names of persons who are working 
with him in any capacity or subsequently employed by him and who relatives are as 
mentioned above.

13.SALES TAX or any other tax or duties on material in respect of their contract will be 
payables by the contractor and nothing extra will be payable for increase in such taxes or duties 
even if imposed or levied either before or after the tenders are opened or during the currency of 
the contract. WCT shall be deducted at source from bill as applicable in the state.

14 .Item rate tenders showing percentage above or below are liable to be rejected.

15. Earnest money is liable to be for fitted, if the contractor selected for the work fails to send necessary 
stamp paper or to sign the formal agreement within seven days from the date of intimation to that 
effect to him or fails to start the work within seven days from date of commencement given in the 
work order.

16. Name of address of the officer The Director
To whom earnest money / receipts/drafts Central Institute of
Arc to be sent, along with original tender Medicinal & Aromatic Plants,

Lucknow-226015

17. Tender which do not fulfill all or any of the above conditions or are incomplete in any respect are 
liable to rejection.

18. Contractors should, in addition the details of their registration etc. particulars of Electrical work 
carried out by them including the details of organization for whom they have built, their location and 
cost etc. along with the original tender.

19. Contractor(s) should, in addition the details of their registration etc., particulars of building/sanitary 
works/electrical work carried out by them including the details of organization for whom they have 
built, their location and cost etc. along with the original tender.

20. Contractors must quote for all the items of the schedules together otherwise their tenders are likely 
to be treated as incomplete. The building contractor, if he is himself not a registered Sanitary 
contractor/electrical contractor will have to get sanitary work/electrical work done through 
licensed plumber/electrician. The entire work will be given to only one contractor.

21.Except writing rates and amounts contractor(s) should not write any condition or make changes. 
Additions, alterations, and modification, in the printed form of tenders. Contractors should give 
rebates. if any, and modification, conditions etc in a separate forwarding letter if they so desire. 
Tenders containing modifications in printed form shall be treated as invalid. Conditional rebates will 
not be considered for comparison.

22.Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by 
Tenderers after submission of tender will not be considered, unless the Tenderers are called by the 
departments to make the same.
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23. Tenders will be valid for a period of 90 days from the date of opening, which can be extended, if so 
agreed to by both the parties.

24. Tenderers must a brief PERT/BAR CHART along with their tender showing how they would 
complete the work in the prescribed time After the award of the work, the successful Tenderer will 
submit a detailed CPM+PERT CHART of the entire work within a period of three months from 
the date of signing of the agreement. The detailed chart thus prepared and accepted by the 
Department shall from part of the agreement between the parties.

27 After award of work, the successful Tenderer will have to submit names and qualifications with 
details of experience of the supervisory staff to be deputed for the work. He should also 
communicate changes if any, in names so communicated. He should also give list of the major tools 
and plants to be deployed for work.

28. This tender document will part of the agreement
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CONDITION FOR CONTRACT
NOTICE INVITING TENDER

1. Sealed item rate tenders are hereby invited in two bid system, i.e. Technical cum commercial bid and 
price bid  for the work of Supplying Installation Testing  and Commissioning of 500 KVA / 400 
KW D/G Set at CSIR- CIMAP, Lucknow. from the OEMs of DG Set and / or their authorized 
dealers / distributers / assemblers, who have successfully completed three DG set  works each of 40% 
( Rs 14.48 Lakhs)  or two DG set works each of 60% (Rs 21.71 Lakhs) or one DG set  works 
amounting to 80% (Rs 28.96 Lakhs) value of estimated cost  or above  in single contract during the 
last Seven years  in any CSIR labs, Government/semi Government or public sector organization. The 
tender document will be issued to only eligible OEMs and / or their authorized dealers / distributers / 
assemblers who shall submit the proof of fulfilling the above conditions along with copy of PAN card,
work completion certificates, and valid registration under U.P.VAT work contract tax while making 
request for issue of tender document 

2. Estimated cost is Rs. 36.19 lakhs (based on market rate and CPWD DSR-2013)

3. Time for carrying out the work will be Three Months and the date of commencement shall be reckoned from the 10 
day of issue of award letter.

4. Complete Contract documents consisting of the details plans, complete specifications and the set of schedule of
quantities can be seen with the Sr. SE/Administrative officer, Central Institute of Medicinal and Aromatic Plants, 
P.O. CIMAP, Lucknow-226015 between the hours of 11.00 A.M. to 4.00 P.M. on any working day.

5. Tenders should be on the specified form (non-transferable) which may be obtained from the Office of Controller of 
Administration, CIMAP CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS, Post 
office CIMAP, Lucknow-226015 during office hours on payment of Rs.500.00 in cash (non-refundable). Sale of
tenders shall be stopped two day before the date of opening of tenders.

6. Tenders should be submitted in double sealed covers with the name of the work date and time of opening written 
both on the inner and other envelopes. They will be received up to 2.30 P.M. on 09.02.2015 and Technical bid will
be opened at 3.30 P.M. on the same day in the office of COA/AO, Central Institute of Medicinal and Aromatic 
Plants, P.O. CIMAP, Lucknow-226015, Tenders should be dropped in the tender before the closing date and time 
indicated. In case these are sent by post there should be sent by Regd. Post, speed post addressed to COA/AO, 
Central Institute Of Medicinal And Aromatic Plants, Post Office - CIMAP, Lucknow. Tenderers are to ensure 
that the post the tender well in advance so as to reach before the closing time and date indicated.

7. The earnest money amounting to Rs. 72,400.00 (Rupees seventy two thousand four hundred only) as demand 
draft or pay order of a schedule bank and drawn in favour of Director, Central Institute of Medicinal and 
Aromatic Plants, Post office – CIMAP, Lucknow – 226015 should accompany the tender. Tenders received 
without earnest money will be invalid.

8. The employer does not bind himself to accept the lowest or any tender and reserves to himself the right of accepting 
the whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted.

9. Canvassing in connection with the tenders is prohibited and the tenders submitted by contractor who resort to 
canvassing are liable for ejection.

10. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a relative is posted 
in the grade between Controller of Administration and Junior Engineer, (both inclusive). He shall also intimate the 
names of persons who are working with him in any capacity or subsequently employed by him and who are relatives 
as mentioned above. 

NOTE: A person shall be deemed to be a relative of another if, any only if, (a) they are members of Hindu undivided 
family; or (b) they are husband and wife or (c) the one is related to the other in the following manner: Father, Mother 
(including Step Mother), Son (including step son), Sons wife, Daughter (including Step daughter), Father, Son’s son, 
Son’s son’s wife, Son’s daughter, son’s Daughter’s husband, Daughter’s husband, Daughter’s son’s wife, Daughter’s 
daughter, Daughter’s daughters husband, Brother (including step brother), wife, sister (including step sister), Sister’s 
husband.
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11. Tender submitted shall remain valid for 90 Days from the date of opening for the purpose of acceptance and award 
of work, validity beyond 90 Days from the date of opening shall be by mutual consent.

12. The tenderer shall quote rates both in figures and words. He shall also workout the amount for each item of work 
and write in both figures and words. On check if there are differences between the rates quoted by the tenderer in 
words and in figures or in the amount worked out by him, the following procedure shall be followed. 

(i) When there is difference between the rates in figures and in words, the rates which correspond to the amounts 
worked out by the tenderer shall be taken as correct.

(ii) When the amount of an item is not worked out by the tenderer or it does not correspond with the rate written 
either in figures or in words, the rate quoted by the tenderer in words shall be taken as correct.

(iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is not worked out correctly 
the rate quoted by the tenderer shall be taken as correct and not the amount.

13. The tenderer should see drawings and in case of doubt, obtain required particulars, which may in any way
influence his tender from the Engineer as no claim whatsoever will be entertained for any alleged ignorance 
thereof.

14. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in regard to 
accessibility of site, nature and extent of ground, working condition of site and locality including stacking of 
materials, installations of tools and plants (T & P) etc . conditions affecting accommodations and movement of 
labour etc. required for the satisfactory execution of the work contract. No claim whatsoever on such account 
shall be entertained by the Employer in any circumstances.

15. Earnest money will be forfeited if the contractor fails to commence the work as per letter of award.

16. Expect writing rates and amount, the tenderer should not write any conditions or make any changes, additions, 
alterations and modifications in the printed form of tenders. Tenderers who arc desirous to offer rebate the same 
should be brought out separately in the covering letter and submitted along with the tender.

17. Some of the provisions of General Conditions of Contract arc given below. Interpretation however shall be as 
given in the General Conditions of Contract.

(a) Defects Liability Period: Twelve months from the date of completion as certified by the Employer.

(b) Minimum Value Of work For The Intermediate Certificate: Rs. 30 Lakh ( Rupees Thirty Lakh only)
Intermediate certificate for a lesser amount can be admitted for payment at the discretion of the Engineer.

(c) Security Deposit: A sum@ 10% of the gross amount of the bill shall be deducted from each running bill of 
the contractor till the sum along with the sum already deposited as earnest money, will amount to security 
deposit of 5% of the tenderer value of work. In addition, the contractor shall be required to deposit an amount 
equal to 5% of the tendered value of the contract as performance Security within the period prescribed for 
commencement of work in the letter of award issued to him.

(d) Compensation: Contractor shall pay as-compensation and amount equal to one percent or such smaller 
amount as the Employer (whose decision in writing shall be final) may decide on the cost of whole work as 
shown in the agreement, for every week that the work remains uncommenced or unfinished or due quantity of 
work remains incomplete after the proper dates. Compensation to be paid shall not exceed ten percent of the 
estimated cost of the work as shown in the agreement.
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18. Schedule showing approximate quantity of materials to be supplied by the Employer under Clause: 6 of the 
General Conditions of Contract for works contracted to be executed and to rates at which they are to be 
charged for.

Particulars
of materials

Approx.
Qty.

Rates at which the Material will be charged to 
contractor

Place of Delivery

Stores. (NAME OF THE 
LABORATORY)

Unit Rs. (Figures) Rupees

1. Cement 

2. Steel

CONTRACTORS SUPPLY

NOTE: The Tenderer shall ensure that particulars in the above form arc filled in by the engineer before he submits the 
tender.

19. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security / surveillance and building 
management systems, technical (covering also general conditions and commercial terms) and financial offers 
will be given separately in two sealed covers.
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II ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT……………….……………………… this …..……………… day 
………………………… of ………………………..BETWEEN the Council of Scientific & Industrial Research, 
New Delhi, a society registered under the Societies Registrations Act I860 (Hereinafter referred to as the Employer, 
which expression shall include its successor and assignees and authorized officers of the Society) of the one part 
and………………………….. trading in the name and style of………………….(herein after referred to as the 
contractors) which expression shall include his/ their respective heirs, executors, administrators and permitted 
assignees) of the other part.

WHEREAS the Employers is desirous of getting the work of…………………………….done and has caused 
drawings, schedule of Quantities and Specifications describing the work to be prepared.

AND Whereas the said specifications and the schedule of quantities and other documents have been signed by on 
behalf of the parties

Now it is hereby agreed and declared by and between the parties hereto as follows:

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and 
subject to the conditions hereinafter contained executed and complete, the work at the rates specified in the 
attached schedule of quantities and with such materials as are provided for and in accordance in all respect with 
specifications, designs, drawings and instructions in writing. Time for carrying out the work will be Three
Months and the date of commencement be reckoned from the tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the items and in the 
manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of Agreement.

(i) General Conditions of Contract Page No………………….to……………...

(ii)     Special Conditions Page No………………….to………………...

(iii) Additional Conditions Page No ________to ___________

(iv)   Indenture for Secured Advance Page No_______ to __________

(v) Original tender document along with the covering letter of the firm dated Page No: I to_______

(vi) ___________________________________________________

(vii ) ____________________________________________________

(viii)______________________________________________________
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In witness whereof the parties hereto have set their respective hands the day and year in above written.

Signed by, for and on behalf of Employers _________________________________

In the presence of
(1) (2)_________________________.

Signed by the said contractor 

In the presence of

(1) __________________________(2) ____________________________



(13)

GENERAL CONDITIONS OF CONTRACT

1. Interpretation
(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and Agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions. Additional Special 
Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and other documents mentioned in the contents sheet 
attached hereto and including these to which only reference is made herein.

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other work or works as the 
contractor may be entrusted with for carrying out under this contract.

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the purpose.

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the contract.

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the work and shall include the 
legal personal representative or such individual or the persons composing such Firm or Company or the successors of such Firm or 
Company and the permitted assignees of such individual or Firm or Firms or Company.

Site: Shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto 
(inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's use.

Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be considered as reasonable 
compensation without reference to the actual loss or damage sustained and whether or not any damage sustained, and whether or not any 
damage shall have been sustained. Words imputing persons include firms and corporations; Words imputing the singular only also include 
the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of the clauses in any way. ,

2. Drawings and Specifications
The Contractor shall execute whole and every part of the work in the most substantial and workmanlike manner both as regards material and 
otherwise in every respect in accordance with the specifications. The contractor shall also confirm exactly and faithfully to the design, 
drawings and instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of charge one-copy of such 
specifications and all such designs, drawings and instructions as are not included in the printed publications.
3. Earnest Money Deposit (EMD)

EMD up to the value of Rs.10,OOO/- may be deposited in cash and when value of EMD exceeds Rs.10.OOOI- then EMD should be 
deposited in the shape of DD/PO up to the value of RS.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess amount over 
Rs.25 lacs can be accepted in the form of Bank Guarantee issued by a scheduled bank.

4. Contractor to Provide Everything Necessary

(a) The contractor shall provide at his awn cost all materials (except such materials, if any as May in accordance with the contract be
Supplied by the Employer) plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the
Execution of the work whether original, altered or substituted and whether included in the specifications or other documents forming part
of the contract or which may be necessary for the purpose of satisfying or complying to the requirements of Engineer, as to any manner
as to which under these conditions he is entitled to be satisfied together with carriage therefore to and from the work. The contractor
Shall also supply without charge the requisite number of persons with means and materials necessary for the purpose of setting out works
and counting, weighing and assisting in the measurement or examination at any time and from time to time of the work or materials.
Failing his so' doing, the same may be provided by the Engineer at the expense of the contractor and the expenses may be deducted
From any money due to the contractor under the contract and I or from his Security Deposit.
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(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at his own, if, however piped 
water is supplied by me Employer, the contractor shall pay for the water at one percent of the total of the work done except on Electrical 
Work, Air-conditioning work and Furniture work. The contractor shall make own arrangement for water connection and laying of further 
pipelines from the source of supply of the Employer. It should be clearly understood that the Employer does not guarantee to maintain 
uninterrupted supply of water and it will be incumbent on the part of the contractor to make alternative arrangement for water at his own cost 
in the event of any temporary breakdown in the water mains so that the progress of work is not held up for want of water. No claim as
damages or refund of water charges will be entertained on account of such breakdowns. However, if the contractor is permitted to make his 
own arrangement to draw water from a well, hand-pump, or natural river or pond of the Employer, no charges will be made for the water 
drawn from the same, but the contractor will make good any damage done to the installations and ensure that the quality of water used in the 
work is conforming to BIS codes and provide for any treatment at his own cost.

(c) The contactor shall be allowed to construct temporary wells in Employer's land for taking water for construction purpose only after he 
has permission of the Employer in writing. No charges shall be recovered from the contractor on this account but the contractor shall be 
required to provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accident or damage caused due to construction and subsequent maintenance of the wells and shall restore the ground to 
its original condition after the wells are dismantled on completion of the work.

(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground or water obtained for

elsewhere.

(e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make Ms own arrangement 
for distribution including provision of electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If 
there is any hinderance caused to other works the contractor shall reroute or remove such temporary lines without any extra cost. Such 
temporary lines shall be removed after the completion of work. The cost of power consumed by the contractor shah be payable to the 
employer at rates fixed by the Employer, which would be deducted from the running account bills. However the Employer does not
guarantee the supply of power and no compensation for any failure or short supply of power shall be entertained

"Sufficiency of Tender:

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiently of the tender the works and 
the rates and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided, cover ah his obligation 
under the contract and ah matters and things necessary for the proper completion and maintenance of the works".

5. Authorities, Notice & Patents
(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity supply company and authorities 
with whose systems the structure is proposed to be connected, and shall before making any variations from the drawing and specifications 
that may be necessitated for so conforming by giving written notice to the Engineer specifying the variations proposed to be made, the 
reasons for making it and apply for instructions thereon. If the compliance with this clause involves any extra work not included in this 
contract, he shall specify these items of work and the allowance of extra payment required on their account.

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority and pay to such Authority 
or to any public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to the Engineer for 
reimbursement

6. Rates to include all Taxes
(a) Rates quoted by the contractor shall include sales tax, duties, octroi, to all tax, realties and ah other taxes in respect of this contract and 
the Employer shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under the 
respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is imposed by 
Statutes, after the date of receipt of tenders and the contractor there upon necessarily and properly pays such taxes/ levie the contractor shall 
be reimbursed the amount as per the rules on producing proof of payment so made provided such payments, if any, is not in the opinion of 
the Employer (whose decision shall be final and binding) attributable to delay in execution of work within the control
of the contractor.
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(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and 
shall allow inspection of the same by a duly authorized representative of the Employer and further shall furnish such other information 
and documents as the Employer may require.

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty Sixth 
Amendment) Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this condition together with all 
necessary information relating thereto.

7. Materials

(a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's stores or if it is
required that the contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto annexed,
the contractor shall be bound to procure and shall be supplied such materials and stores as are from time to time required to be used by
him for the purpose of the contract only and value of the materials so supplied at the rates specified in the said schedule of materials and
of the quantities incorporated in the work may be set of or deducted from any sums then due, or thereafter to become due to the
contractor under the contract or otherwise or against or from the Security deposit. All materials so supplied to the contractor by the
Employer shall remain the absolute property of the Employer and the contractor shall be the trustee of the materials so supplied procured
and the said materials shall not be removed/disposed off from the site of the work on any account and shall be at all times open for
inspection by the Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage and safe custody of all
materials and against damage due to 'dampness, rain, sun, fires and theft and be fully responsible for their storage and maintenance. Any
such material unused and in perfectly good condition in the opinion of the Employer at the time of the completion of work or termination
of the contractor or earlier shall be returned to the Employer at a place directed by the Engineer at contractor's cost and at rates stipulated
in the said schedule but in case the Emplo3'er decides not to take back the materials the contractor shall have no claim for compensation
on account of any such materials supplied to him as aforesaid being unused by him or for any wastage or damage to any such materials.

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall procure the same and 
complete the work in time after due intimation and approval of the Employer. The difference in price (between his procurement price 
and price shown in the schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only suitable 
extension of time would be considered and no other claim of compensation/damages shall be payable by the Employer.

(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity of cement to be used in work 
shall be calculated on the basis of statement showing quantity of cement to be used in different items of work provided in current 
Schedule for the purpose printed by CPWD. In case any item is executed for which the standard contents for the consumption of cement 
are not available in the above mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of
standard formula to be laid down by the Engineer. Over this theoretical quantity of cement shall be allowed a variation up to 3% 
plus/minus for works estimated cost of which has put to tender is not more than Rs.10 lakhs and up to 2% plus/ minus for works estimated 
cost of which has put to tender is more than Rs.10 lakhs. The difference in the quantity actually issued to the contractor and the 
theoretical quantity including authorized variation if not returned by the contractor, shall be recovered at twice the issue rate, without 
prejudice to the provision of other conditions regarding return of material governing the contract. In the event of its beings discovered 
that the quantity of cement which is less than the quantity ascertained as herein before provided (allowing variation on minus side as 
stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on the basis of stipulated issue rates 
and cartage to site.

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement structural steel sections (each 
diameter/ section or category shall be considered separately) except that the theoretical quantity of the steel be taken as the quantity 
required as per design or as authorized by the Engineer, including lap pages, plus 3% wastage due to cutting into pieces. Over this 
theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage.
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(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other than under-ground cables) wires, 
conduits/ GI pipes, GI/MS sheets used in various items of work shall be calculated on the basis of measurements recorded in the
measurement books for the purpose of payment and for assessing the Consumption of materials used in the works. Over this quantity a 
variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than under-ground cables), wires, 
conduits GI pipes, and 10% plus in case of GI/ MS Sheets.

(f) The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the 
conditions of the contract for not doing the work according to the prescribed specifications.

(g) "In case of easy availability of approved quality of cement and steel in the open market it will be Employer's discretion to make these 
items as contractor's supply".

8. Testing of Materials

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally required for testing, checking 
of materials and workmanship as stipulated in the specifications and by statutory authority at his own cost. The Employer has the right to 
appoint the testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation including testing fees. 
Failings his so doing, the same shall be provided by the Engineer at the expense of the contractor and the expenses may be deducted 
from any money due to the contractor under the contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion 
thereof.

9. Contractor's Engineers/ Foreman & Workman

(a) The contractor shall give all necessary personals superintendence during the execution of the (work and as long thereafter as 
the Engineer may consider necessary until the expiration of the Defects Liability Period. The contractor shall employ competent 
Site-Engineer/ Foreman as per CPWD norms and as approved by the Engineer Whose qualification must conform to the requirement 
specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, explanations, 
instructions or notices given by the Engineer to such Site-Engineer or Foreman or any other authorized agent shall be held to be given to 
the contractor.

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor shall employ the following 
technical staff during execution of works

(a) For building and road works

(i)    One Graduate Engineer, when the tendered cost of work exceeds Rs.10 lakhs
(ii)   One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work exceeds Rs.5 lakhs
but is less than RS. 10 lakhs.

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.21akhs but less than RS.5Iakhs.

(b) For sanitary and water supply works

One qualified diploma holder with experience of not less than 5 years, out of which one year should be in sanitary and water supply 
works when the tendered cost of work is more than Rs.50,000.

Page 4/23



(17)

(c) For electrical works

(i)        One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized university with an
Experience of not less than. 3 years or a Diploma holder in Electrical Engineering with an experience of not less than 7
Years when the tendered cost of the work is not less than RS. 1.5 lakhs. 

              (ii)      One Graduate Electrical Engineer with two years’ experience or a Diploma holder in Electrical Engineering with
experience of not less than 3 years when the tendered cost of the work is more thanRS.75,000 but less than Rs. 1.5 lakhs. 

              (iii)      One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered cost of work is
more than Rs. 37,000, but less than Rs.75,000.

(iv)      One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more than                   
Rs.7,500 and less than Rs.37,000.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable amount not exceeding
the amount shown below for each month, of default These recoveries are subject to modification, from time to time by CSIR
based on CPWD.
(i)   In case when a Graduate Engineer is to be employed Rs.3000
(ii) In case when a qualified Diploma holder is required to be employed Rs.1500
(iii) In case when a technical Supervisor is required to be employed Rs.750

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed thereon who
may in the opinion of the Engineer be unsuitable or incompetent or who may in the opinion of the Employer misconduct
himself.

10. Access

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free access to the works and/or
workshops, factories or other places the materials are being prepared or constructed for the contract and also to any place 
where the materials are lying or from which they are being obtained and the contractor shall give every facility to them for 
inspection. Except the representatives of statutory authorities and those mentioned above no other person shall be allowed 
on the works at any time without the permission of the Engineer.

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of the Engineer.

11. Variation & Price for Variation

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ omissions/ additions and/ or 
substitutions from the originals specifications, drawings, designs and written instructions of such alterations, omissions, 
additions, substitutions shall not invalidates the contract and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the work shall be carried out by the contractor on 
the same conditions in all respects on which he agreed to do the main work. The rates for such altered, additional or 
substituted work under this clause shall be worked out in accordance with the following provisions in their respective order.

(b) If tire rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound 
to carry out the altered, additional, or substituted work at the same rates as are specified in the contract for the work.

(c) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound 
to carry out the altered, additional, or substituted work at the same rates as are specified in the contract for the
work.
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f)     If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub-clause (b) 
and (c) above then the contractor shall, with 10 working days from the date of receipt of the order to carry out the work 
through notice in writing; inform the Engineer of the rate which it is his intention to charge for such class of work, 
supported by analysis of the rate claimed which shall be based on actual cost of work plus 10% as contractors profit and 
overheads except in case of departmental materials for which contractors profit and over-heads shall be 2.5%. When such 
notice has been given, the Engineer with the consent of the Employer may agree to such a rate but if the Engineer does 
not agree to the contractor's rate the Engineer may cancel his order to carry out such class of work and arrange to carry 
out in such a manner as he may consider advisable.

(f) Under no circumstances, the contractor shall suspended the work on the plea of non-settlement of rates of items falling
under the clause.

(g) "Deviation limits"
Building work 30%

Maintenance/emergency woks 50%
Foundation works 100 %

Services works 30%

12. Faulty Materials, Workmanship & Defects after Completion

a)    The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are not 
in accordance with specifications and in case of default, the Engineers shall be at liberty to employ other persons to 
remove the same without being answerable or accountable for any loss or ,damage that may happen or arise to such 
materials to be substituted thereof and in case of default the Engineer may cause the same to be supplied and all costs 
which may attend such removal and/or substitution are to be borne by the contractor.

b)   If it shall appear to the Engineer or to the Employer based on audit/ technical examination that any work has been 
executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any 
materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that

contracted for or otherwise not in accordance with the contract, any defects, shrinkage or other faults which may appear 
within the defects liability period of 12 months from the date of completion arising in the opinion of the Engineer, the 
contractor shall on demand in writing which shall be made within 12 months of the completion of the work from the 
Engineer specifying the work, materials, articles defects or other faults complained of notwithstanding that the same may 
have been passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or in 
part as the case may requires or as me case may be, remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own cost. In case of any such failures, the Engineers may rectify or remove or 
re-execute the work or remove and replace with others, the material or articles complained of as the case may be at the risk 
and cost in all respects of the contractor.

c)  In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, and 
in that case make allowance for the difference in value, together with such further reduction as m his opinion may be 
reasonable.

d)  Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all
                       respects in accordance wife the terms and conditions of this contract, or from his liability to make good all defects.
13. Works to Be Open for Inspection

a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the
inspection and supervision of the Engineer and the contractor shall at all times, during the usual working hours, and at all
other times at which reasonable notice of the intentions of the Engineer to visit the works shall have been given to the
contractor, either himself be present to receive order and instruction or have a responsible agent duly accredited m writing
present for that purpose.
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(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions 
thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up and 
place beyond the reach of measurement, any work without the consent in writing of the Engineer and the Engineer shall 
within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond the 
reach of measurement without sud l notice having been or the Engineer's consent obtained the same shall be uncovered at 
the contractors expense or in default thereof, no payment or allowance shall be made for such work or the materials with 
which the same was executed

14. Assignment or Sub-Letting

(a) The contract shall not be assigned or sublet without the -written approval of the Employer. And if the contractor shall 
assign or sub-let his contract or attempt to do so or become insolvent or commence any insolvency proceedings or make 
any composition with his creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor or 
any of his servants or agents to any person in the employment of the Employer in any way relating to his office or 
employment, or if any such employee or person shall become in any way directly or indirectly interested in the contract, 
the Employer shall have the power to adopt any of the courses specified under clause-23 as may be best suited to the 
interest of the Employer and in the event of any of the courses being adopted the consequences specified in the said clause 
shall ensure.

(b) 'Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any changes 
in the constitution of the firm. Where the contractor is an, individual or a Hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained the contractor enters into any partnership agreement hereunder the 
partnership firm would have the right to carry out the work hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract shall be deemed to have been assigned or sublet in contravention of clause 13 (a) 
and the same action may be taken and the same consequences shall ensue as provided in the said clause 13 (a).

15. Indemnifying Against Damages to Persons, Property & Statutes

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and night, speed 
limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages and accidents caused due to 
negligence on his part No hindrance shall be caused to traffic during the execution of work.

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether such injury or 
damage arises from carelessness or accident in any way connected therewith. This clause shall be held to include interalia any 
damage due to causes is aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, foot 
paths, bridges or ways as well as all damage caused to the buildings and works forming the subject of this contract by 
inclemency of weather. The contractor indemnifies the Employer and holds him harmless in respect of all expenses arising 
from such injury or damage as aforesaid and also in respect of any award of compensation or damage consequent upon such 
claim including legal costs.

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contracted
works complete and perfect in every respect and so as to make good and otherwise satisfy all claims for damage as aforesaid to 
the property of third parties.

(c) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 
currency of this contract by any employee or representative of an employee of the contractor or any sub-contractors, employed 
by him, for any injury to or loss of life, of such employees, or for compensation payable under any law for the time being in
force to any workmen or to the representative of any deceased or incapacitated workmen.
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(d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 
currency of this contract by the Central/ State Government or local Municipal authorities for the noncompliance of any laws, 
regulations, rules pertaining to wages act, safety act in force and any amendments thereof in respect of all labour and apprentices 
directly or indirectly employed in the work under this contract

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges 
and/ or expenses arising or accruing from or in respect of any such claim and/ or damages as aforesaid from any sum or sums due 
or to become due to the contractor or security deposit.

(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to infringement or sue of any patent 
or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contact In the event of any claims made under or action brought against the Employer in respect of any such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, 
to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not be liable to 
indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the said Employer or his authorized representative.

16. Lien in Respect of Claim in Other Contracts

(a) Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or retained 
by way of lien by the Employer or Government or any other contracting person or persons against any claim of the Employer or 
Government or such other persons in respect of payment of a sum of money arising out of or under any other contract made by the 
contractor with the Employer or Government or with such other persons.

(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kept
withheld or retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either 
mutually settled or determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the 
case may be, and that the contractor shall have no claim for interest or damages whatsoever on this account or any other ground in 
respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor.

17. Withholding & Lien in Respect of Sums Claimed

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the contractor, the 
Employer shall be entitled to withhold arid also have a lien to retain such sum or sums in whole or in part from the security
deposit if any deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and also have a lien over the same pending finalization or adjudication of any such 
claim, hi the event of the security deposit being insufficient to cover the claimed amount or amounts or if no security deposit 
has been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or

sums found payable or which at any time thereafter may become payable to the contract under the same or any other contract, 
with the, Employer or any contracting person pending finalization or adjunction of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien referred above, by the 
Employer will be kept withheld or retained as such by the Employer till the claim arising out of or under the contract is 
determined by the Arbitrator (if the contract is governed by the arbitration clause) or by the competent court as the case may be 
and that the contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or In part from any sum payable to any Partner/ Limited company as the 
case may be, whether in his individual capacity or otherwise.
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(b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills of the 
contractor including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been over paid in respect of any work done by the contractor 
under the contract or any work claimed by him to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over payment and it shall be lawful for the Employer to 
recover the same from him in the manner prescribed in sub-clause (a) of this clause or in any other manner legally 
permissible; and if it is found that the contractor was paid less than what was due to him under the contract in respect of any 
work executed by him under it, the amount of such under-payment shall be duly paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor shall be entitled to 
payment of any sum paid short where such payment has been agreed upon between the Employer on the one hand, and the 
contractor on the other hand under any term of contract permitting payment for work after assessment by the Employer.

18. In-Case of Death of Contractor
Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the Employer shall have the option 
of terminating the contract without compensation to the contractor.

19. Sub -Contractors

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in
the contract. The contractor is to afford all reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and 
others who may at any time be appointed by the Employer for executing any work or supplying any goods relating to the 
construction, servicing, equipping or furnishing of the work under this contract

20. Compliance to Labour Laws & Apprentice Act

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation and 
Abolition) Act, 1970, and rules and orders framed there under and other labour laws affecting contract labour and Apprentice 
Act, 1961 and the rules and orders framed there under that may be in force or brought into force from time to time.

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 
1971 before commencing work and which should be valid till the completion.

21. Compensation for Delay

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be 
deemed to be essence for the contract on the part of the contractor. The work shall throughout the stipulated period of the 
contract be proceeded with all due diligence and the contractor shall pay as compensation an amount equal to ONE PER 
CENTOR such smaller amount as the employer (whose decision in writing shall be final) may decide on the amount of 
the whole work as shown in the agreement, for every week that the work remains uncommenced or unfinished after the 
purpose.

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases, in which 
the time allowed for any work exceeds one month (say for special jobs) to complete one-eighth of the whole of the work 
before one-fourth of the whole time allowed under the contract has elapsed: three-fourths of the work before 
three-fourths of such time has elapsed. However for special jobs if a time schedule has been submitted by the contractor 
and the same has been accepted by the Employer, the contractor shall comply with the said time schedule. In the event of 
the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one per 
cent or such smaller amount as the Employer (whose decision in writing shall be final) may decides on the said cost of 
the work for every week that the due quantity of work remains incomplete. Provided that the entire compensation to be 
paid under the provisions of this clause shall not exceed ten percent on the estimated cost of the work as shown in the 
tender.
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22. Damage to Works in Consequence of Hostilities or War-Like Operation

             a)         The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary buildings 
and others things connected therewith shall be at the risks of the contractor until the Work has been delivered to the 
Employer and a certificate from him to that effect obtained, hi the event of the works or any materials properly brought to 
the site for incorporation in the work being damaged or destroyed in consequence of hostilities or war-like operations, the 
contractor shall, when ordered in writing by the Employer, remove any debris from the site, collect and properly stored or 
remove from store all serviceable materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of clearing the site 9f debris, stacking, removal of 
serviceable materials and for the reconstruction of all works ordered by the Employer such payment being addition to 
compensation up to the value of the work originally executed before being damaged or destroyed and not paid for. In case 
of works damaged or destroyed but not already measured and paid for the damage/ destruction suffered and for restoring 
the material at the rates based on the analysis of rates tendered for in accordance with the provision of this agreement. The
certificate of the Employers regarding the quality and quantity of materials and the purpose for which they were collected 
shall be final and binding on the contractor.

(b)      Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like operations (i) unless
the contractor had taken all such precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer,
(ii) for any materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and

Other things not intended for the work.

(c)     In the event on the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its 
completion as is considered reasonable by the Employer.

23. Extension of Time

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his having been unavoidably 
hindered in its execution or any other ground he shall apply in writing to the Employer within thirty days of the date of hindrance on 
account of which he desires extension-as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable 
grounds shown therefore, authorize such extension of time if any, which may, in his opinion, be necessary or proper

(b)In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, the contractor shall be entitled to 
ask for extension of time in proportion to the increased value of work.

24. Suspension of Work by Contractor

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or otherwise 
or to any claims for damages in respect of any breaches of the contract and without prejudice to any rights or remedies under any of 
the provisions of this contract or otherwise and whether the date for completion has elapsed by notice absolutely determine the 
contract in any of the following cases:

(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective work or that the work is being 
performed in any inefficient' or otherwise improper or unworkman-like manner shall omit to comply with the requirements of such 
notice for a period of seven days thereafter or if the contractor shall delay or suspend the execution of

the work so that in the judgment of the Employer (which shall be final and bindings) he will be unable to ensure completion of the 
work by the date for completion or he has already failed to complete the work by that date.

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a 
receiver or a manager on behalf of a creditors shall be appointed or if circumstances shall arise which entitle the court of creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up of order.
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(iii)  If the contractor commits breach, of any of the terms and conditions of this contract.

(v) If  the contractor commits any acts mentioned in clause-23th thereof.

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following 
powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor under the 
hand of the Employer shah .be conclusive evidence). Upon such determination or recession the security deposit of the contractor 
shall be liable to be forfeited and shall be absolutely at the disposal of the Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any part of the work
debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost and price certified 
by tile Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done in all
respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract. 
The certificate of the Engineer as to the value of the work done shall be final and conclusive against the contractor, provided 
always that action under the sub-clause shall only be taken after giving notice in writing to the contractor. Provided also that if 
the expenses incurred by the Employer are less than amount payable to the contractor at his agreement rates, the difference 
should not be paid to the contractor.

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be
unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which may be incurred 
in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (of the
amount of which exceed the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by the Employer under this contract or any other account 
whatsoever or from his security deposit.

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into any 
engagement or made any advances on account or with view to the execution of the work or the performance of the contract 
And in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and until the Engineer has shall certified in writing 
the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified.

25.      Secured Advance

The contractor on signing an indenture in the form specified by the Employer during the progress of the execution of the work
may be paid if agreed by the Employer up to 75 percent of the estimated value which shall take into account the market value 
and contractor tendered rates for the finished item of any material which in the opinion of the Engineer is likely to be 
incorporated in the work within next three months, are non-perishable and are in accordance with the contract and which have 
been brought on the site in connection therewith and are adequately stored and protected against damage by weather or other 
causes, which have not at the time of advance been incorporated in the works. When materials on account of which an advance 
has been made under this clause are incorporated in the worth the amount of such advance shall be deducted from the next 
payment made under any of tire clause of clauses of this contract
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26. Certificates & Payments

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work shall have been
completed and certificate of completion given. But in the case of a work estimated to cost more than Rupees ten thousand, the
contractor shall, on submitting the bill entitled to receive a monthly payment proportionate to the part of the work executed and
to the satisfaction of the Engineer, whose certificate of the" sum so payable shall be final and conclusive against the
contractor, provided the amount of work done is as per the value of intermediate certificate or for a lesser amount at the 
discretion of the Engineer as mentioned in the NTT. All such intermediate payments shall be regarded as payments by way of 
advance against the/ final payment only and not as payments for work actually done and completed and shall not preclude the 
requiring of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or recreated or be 
considered as an admission of the due performance of the contract, or any part thereof in any respect or the accruing of any 
claim nor shall it conclude, determine, or affect in any way the powers of the Employer under these conditions or any of them 
as to the final settlement and adjustment of the accounts or in any other way affect the contract. The final Mil shall be 
submitted by the contractor within two months of the date fixed for the completion of work or of the date of the certificate of 
completion furnished by the Employer and payments shall be made within three months if the value of the completed works is 
up to Rupees Two lakhs and in six months if the same exceeds Rupees Two lakhs of the submission of such bill. If there shall 
be any dispute about any item or items of the work then the undisputed item or items only shall be paid within the said period
of three months or six months as the case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making a running payment, advance payment 
without detailed measurements for work done worked out at 75 percent of the tendered rates for assessed quantities may be 
made in running account bills by the Employer on the basis of a certificate from the Engineer. The advance payments so 
allowed shall be adjusted in the subsequent running bills by taking detailed measurements thereof. Final payments shall be 
made only on the basis of detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed forms obtainable
from the Engineer's office. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having 
the same verified and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the 
presentation of the bills. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may take 
action within seven days of the date fixed as aforesaid, an authorized representative to measure up the said work in the 
presence of the contractor whose signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 
from such measurements.

(d) Before taking any measurement of any work the Engineer or his authorized representative deputed by him shall give 
reasonable notice to the contractors. If the contractor fails to attend after such notice or fails to sign or to record the difference 
within a week from the date of measurement in the manner required by the Engineer then in any such event the measurements 
taken by the Engineer or by the authorized representative deputed by him as the case may be, shall be final binding on the 
contractor and the contractor shall have no right to dispute the same.

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any extra work
ordered in pursuance of these conditions and not mentioned or provided for in the agreement at the determined as 
per-clause-10. However in case of partially executed items of work, the Employer at his discretion allows proportionate 
rates for such items of work as determined by the Engineer whose certificate of the sum so payable shall be final 
and conclusive against the contractor.
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27. Security Deposit

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with
the sum already deposited as earnest money, will amount to security deposit of the 5% tender value of the work. In addition,
the contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as Performance Security
within the period prescribed for commencement of work in the letter of award issued to him.

(b) In case a fixed deposit receipt of any scheduled bank is famished by the contractor to the Employer as part of the Security
deposit and the bank goes Into liquidation or for any reason is unable to make payment against the said fixed deposit receipt,.
the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional security to
the Employer to make good the deficit of such sum from the running bill as mentioned above. Such deductions will be held by
the Employer by way of security deposit, provided always that the Employer for this purpose shall be entitled to recover the
said percentage of the amount from each running bill till the balance of the amount of security deposits is realized. All
compensation or the other sums of money payable by the contractor under the terms of this contract may be deducted from the
security deposit or from the interest arising there from or from any sums which may be due to or may become due to the
contractor by the Employer on any account whatsoever and in the event of his security deposit being reduced reason of any
account whatsoever and in the event of his security deposit being reduced reason of any such deductions aforesaid, the
contractor shall within ten days make good in cash or further fixed deposit receipt pledged in favour of the Employer. The
security deposit shall be collected from the running bills of the contractor at the rates mentioned above and the earnest money
if deposited-at the time of tenders will be treated as part of the security deposit.

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit Such fixed deposit
receipt shall be of a minimum value ofRs.25,000/- each. (The last such fixed deposit receipt could be of a lower value on the
basis of the amount) In case any recovery is affected from running account bills, such recovered amount shall not be replaced
with fixed deposit receipt. It is in the contractor's interest to keep a ward about the adequacy of the fixed deposit receipt
submitted.

(d)    No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not settled within 
stipulated period for reasons beyond control and the Employer is satisfied that the security deposit is not required for adjustment 
of Employer dues or whatsoever dues either in this or any other contract then this security deposit either in full or in part could be 
refunded at the sole discretion of the Employer. However, release of security deposit would be only after written clearance of
Labour Officer regarding no dues or claims is received.

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to makeup this amount shall be 
recovered from money due to the contractor under this contract, or any Contract with the Employer.

1.    Completion Certificate
Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and within. ten 
days of the receipt of such notice the-Engineer shall inspect the work. It there is no defect in the work the Employer shall furnish 
the contractor with certificate of completion otherwise a certificate of completion indicating defects shall be issued but the work 
shall not, considered to be completed until the contractor shall have removed from the premises on which the work shall be 
executed an the scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements required for his work, people 
on the .site in connection with execution of the works as shall have been erected or constructed by the contractor and cleaned of 
the dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors or other parts of any building, in 
upon or about which the work is to be executed or of which he may have had possession for the purpose of the execution thereof. 
If the contractor shall fail to comply with requirements of this clause on or before the fixed for the completion of the work, the 
Employer may at the risk and cost of the contractor take action as he may think fit and the contractor shall have no claim except 
for any sum actually realized by the sale thereof.
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2.    Escalation

If the prices of materials not being supplied by the Employer and/ or wages of labour required for execution of the works increase, 
the contractor shall be compensated for such increase as per provisions detailed below and the amount of the contractor shall
accordingly be varied, subject to the condition that compensation for escalation in prices shall be available only for the work done 
during the stipulated period of the contract including such period for which the contract is validly extended under the provisions of 
Clauses-22 of General Conditions of Contract without levy of compensation under Clause-20 of General Conditions of Contract 
and also subject to the condition that no such compensation shall be payable for a work and also which the stipulated period of 
completion is six months or less. Such compensation for escalation in the prices of materials and labour when due shall be worked 
out based on the following provisions.

(i)   The base date for working out such escalation shall be the last date on which the tenders were stipulated to be received.

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the work as per the bills, running or 
final, and from this amount the value or material supplied by the Employer and proposed to be recovered in the particular bill shall 
be deducted before the amount of compensation for escalation is worked out. In case of materials bought to site for which secured 
advance is included in the bill full value of such materials as assessed by the Engineer in charge (and not the reduced amount for 
which secured advance has been paid) shall be included in the cost of work done for operation of this clause. Similarly when such 
materials are incorporated in the work, the secured advance is deducted from the bill full assessed value of the materials originally 
considered for operation of this clause shall be deducted from the cost of work shown in the bin running or final. Further the cost of 
work shall not include any work for which payment is made for any item at prevailing market rates.

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given below:

VM        =    WX A/100 X (MI-MI0)/MIo
VM        =    Variation in material cost Le. Increase or decrease in the amount in rupees to be paid or recovered
W =    Cost of work done worked out as indicated in sub para (ii) above.
A =    Component of materials expressed as percent of the total value of work and is predetermined as 75
MI           =    Index numbers of Wholesale Prices in India for all commodities published by the Reserve Bank of 
                      India for the period under reckoning

          M Io          =    Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of 
                                 India and valid on the stipulated date of receipt of tenders

VL =      W X B/l00 X (LI-LIo)/LIo
VL =      Variation in labour cost, that is, increase or decrease in the amount in rupees to be paid of recovered
W =      Value of work done, worked out as indicated in sub para (ii) above.
B =      Component of labour expressed as percent of the total value of work and is predetermined as 25
L I =     All India consumer price index numbers for workers published by the Reserve Bank of India for the

Period under reckoning as for the period under consideration
           L Io            =   All India consumer price index numbers for industrial workers published by the Reserve Bank of India

and valid on the stipulated date of receipt of tenders.

(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above.

(i) The compensation for escalation shall be worked out at yearly intervals and shall be with respect to the cost of work done during the 
six calendar months of the said work. The first such payment shall be made at the end of the six months after the month (excluding) 
in which the tenders was accepted and thereafter at six monthly intervals. At the time of completion of work, the last period for 
payment might become less than six months, depending on the actual date of completion
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(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the arithmetical
Average of the indices relevant to the six calendar months. If the period up to date of completion after the six months covered by 
the last such installment of payment, is less than six months the index MI or LI shall be the average of indices for the months 
falling within that period.

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was stipulated to be received.

a. In the event the price of materials and/ or wages of labour required for execution1 of the work decreases there shall be
downward adjustment of the cost of work so that the price of materials and/or wages of labour shall be deductable from the
cost of work under this contract and in this regard formula herein before stated under this clause shall mutatis mutandis apply,
provided that no such adjustment for the decrease in the prices of materials and/ or wages of labour aforementioned would be
made in case of contracts in which the stipulated period of completion of the work is six months or less.

b. Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics Manufacturers' Association) Clause
for escalation in case of specialized works e. g lifts and electrical and mechanical installations etc. where the price variation is
not similar to building works.

30. Arbitration

(a) Except where otherwise provided in the contract, all questions and dispute relating to the interpretation of the specification,
designs, drawings and instructions, herein before mentioned, and as to the quality of workmanship or materials used in the
work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, specifications, estimates, instructions, orders on these conditions or otherwise concerning the works, or the execution
or failure to execute the same, whether arising during the progress of the work or after the completion or

abandonment thereof, shall be referred to the sole arbitration of the person appointed by the Director General, Council of 
Scientific and Industrial Research. The arbitrator shall be appointed within 30 days from the receipt of a request by any party. 
The arbitrator to whom the matter is originally referred, being unwilling or unable to act for any reason, the Director General 
shall appoint another person to act as arbitrator in accordance with the terms of the contract. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. The arbitrator shall give speaking award. The 
Award of the Arbitrator shall be final and binding on the parties. The cost of the Arbitrator shall be borne equally by both the 
parties.

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred to 
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any claim in 
writing within 90 days of receiving the intimation from the Employer that the bill is ready for payment, the claim of the 
contractor will be deemed to have been waived and .absolutely barred and the Employer shall be discharged and released of all 
liabilities under the contract in respect of these claims.

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory modification or re-enactment
thereof and the rules made there under and for the time being enforce shall apply to the arbitration reference under this clause.

31. Dismantled Material:

The contractor shall treat all material obtained during dismantling of a structure, services sub systems/ installations, excavation 
of the site for a work etc., as employer's property and such material shall be disposed of to the best advantage of the Employer
according to the instructions issued in writing by the Engineer.
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32. Performance Guarantee

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized to award the 
contract, if and where considered necessary, to ensure that a part or whole of the contract is completed by the contractor. In case 
of non-performance this guarantee could be encashed.

SPECIAL CONDITIONS -1

1. These special conditions are meant to amplify the general specifications and general conditions of contract.

2. Work shall be done as per CPWD specification.

In case of any discrepancy the order of precedence in interpretation shall be as under.

                 (i) Schedule of quantities
(ii) Drawings

                (iii) Additional conditions 
                (iv) General conditions of contract
                   (v) Special condition
                 (vi) Additional Technical Specifications
                (vii) CPWD latest CM and Electrical Specification
                   (viii) IS Codes
                (ix) International Codes

(x) Best Engineering Practice.
3. Steel

(i)       Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all other items of steel 
work the contractor shall procure the same.

(ii)          Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for straightening the bars        
whatsoever shall be entertained.

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being calculated with the
help of the standard sectional weights as given in the CPWD latest specifications for conversion of length to weight However,
for bars up to and including 10 mm dia the following procedure shall be adopted. The average sectional weight for each 
diameter shall be arrived at from samples from each lot of steel received at site. The actual weight of steel issued Shall be
modified to take into account the variations between the actual and the standard coefficient and the contractor's account will 
be debited by the cost of this modified quantity only.

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the purpose of penal recovery
as envisaged in the contract.

4. Cement
Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made products such as Pre-cast tiles, 
Hollow concrete blocks, RCC pipes etc. cement shall not be issued.

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all heights, lifts,
leads and depths of the work and nothing extra shall be payable on this account.

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be allowed by the Employer to be
disposed off by the contractor on his own or sell the surplus excavated earth to private parties at his discretion but nothing
extra will be paid for the carriage or disposal of surplus earth if the same is not required for any other work of the Employer
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V-ADDITIONAL CONDITIONS

1. The structural and architectural drawings shall at all time be properly correlated before executing any work. However, is case of 
any discrepancy in the item given in the schedule of quantities appended with the tender and drawings relating to the relevant
item the former shall prevail unless and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain snowfall floods or any other natural cause whatsoever
during the execution of work. The damage to work will be made good by the contractor at his own cost and no claim on this 
account shall be entertained.

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI marking referred relates to latest BIS 

code as published by Bureau of Indian Standards up to 3 0 days before the date of opening the tender.

4. The contractor shall give a performance test of the entire installation(s) as per standard specifications and/ or as directed by the 
Engineer and will also submit Test certificates as are required by Municipal. Electrical authority or any other authority. Nothing 
extra shall be payable for the same other than the fees paid to such authorities which shall be reimbursed on production of 
receipts.

INDENTURE FOR SECURED ADVANCE

This indenture made the__________________ day of ___________ 20 between. ______ . ____________(herein after called me
contractor which expression shall where tire context so admits or implies be deemed to include his heirs, executors, administrators and 
permitted assignees) of tire one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies 
Registration Act 1860 (hereinafter called the Employer which expression shall include its successors and assignees and authorized officer 
of the Society) of the other part

"WHEREAS by an agreement dated _______________ (hereinafter called the said agreement) the contractor has agreed AN D WH
EREAS the contractor has applied to the Employer that he may be allowed advances on the security of materials absolutely belonging to him 
and brought by him to the site of the works the subject of the said agreement for use in the construction of such of the works as he has 
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND
WHEREAS the Employer has agreed to advance to the contractor the sum of Rs. ________ (Rupees____________________ )
on the security of materials the quantities and other particulars of which are detailed in accounts of secured advances attached to the
Running account Bill for the said works signed by the contract on ._________________ .and the Employer has reserved to himself me
options of making any further advance or advances on the security of other materials brought by the contractor to the site of the said works. 
Now THIS INDENTURE W1TNESSESS that in pursuance of the said agreement and in consideration of the sum of Rs.
____________________ on or before the execution of these presents paid to the contractor by the Employer (the receipt whereof the

contractor both hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor both hereby 
convince and agree with the Employer and declare as follows:

1.That the said sum of Rs……..advanced by the Employer to the contractor as aforesaid and all or any further sum or sums
advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of the said works and for no other 
purpose whatsoever.

2.That the materials detailed in the said account of secured advance which have been offered to and accepted by the Employer as security 
are absolutely the contractor's own property and free from encumbrance of any kind and the contractor will not make any application for or 
receive a further advance on the security of materials which are not absolutely his own property and free from encumbrances of any kind 
and the contractor indemnifies the Employer against all claims to any materials in respect of which an advance has been made to him as 
aforesaid.
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3 That the materials detailed in the said account of secured advances and all other materials on the security of which any further advance or 
advances may hereafter he made as aforesaid (hereinafter called the said materials) shall be used by the contractor solely in the 
execution of the said works in accordance with the directions of the Engineer and in the term of the said agreement.

4 That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody and
protections against all risks of the said materials and that until used in construction as aforesaid the said materials-shall remain at the site of 
the said works in the contractor's custody and on his own responsibility and shall at all times be open to inspection by the Employer or any 
officer authorized by Mm. In the event of the said materials or any part thereof being stolen destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith replace the same with other 
materials of like quality or repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works except with the written permission of the
Employer or any officer authorized by him on that behalf.

6 That the advances shall be repayable in full when or before the contractor receives payments from the Employer of the price payable to 
him for the said works under the terms and provisions of the said agreement. However if any intermediate payments are made to the 
contractor on account of work done then on the occasion of each such payment the Employer will be at liberty to make a recovery from 
the contractor's bill for such payment by deducting there from the value of the said materials then actually used in the construction and in 
respect of which recovery has not been made previously the value for this purpose being determined in respect of each description of 
materials at the rates at which the amount of the advances made these presents were calculated.

7 That if the contractor shall at any time make any default in the performance or observance in any respect of any of the terms of 
provisions of the said agreement or of these presents the total amount of the advance or advances that may still owing to the Employer 
shall immediately on the happening of such default be repayable by the contractor to the Employer together with interest thereon at 
twelve percent per annum from the date or respective dates or such advance or advances to the date off repayment and with all costs 
charges damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by 
reason of the default of the contractor and the contractor hereby covenants and agrees with the Employer to repay and pay the same 
respectively to him accordingly.

8 That the contractor hereby charges all the said materials with the repayment to the Employer of the said sum of Rs.-------------------------
and any further sum or sums advanced as aforesaid and all costs charges, damages and expenses payable under these presents 
PROVIDED ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said agreement and without 
prejudice to the powers contained therein if and whenever the convenient for payment and repayment herein before contained shall 
become enforceable and the money owing shall not be paid in accordance therewith the Employer may at any time Hereafter adopt all or 
any of the following courses as he may deem best:;-

a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor in accordance with the 
provisions in that behalf contained in the said agreement debiting the contractor with the actual cost of effecting such completion and 
amount due in respect of advances under these presents and crediting the contactor with the value of work done as if he had carried out in 
accordance with the said agreement and at the rates thereby provided. If the balance is against the contractor he is to pay same to the 
Employer on demand.

(b) Removed and sell by public action the seized material or any part thereof and out of the money arising .from the sale retain all the sums 
aforesaid repayable or payable to the Employer under these presents and pay over the surplus (if any) to the contractor.

(c) Deduct all or any part of me money owing out of the security deposit or any sum due to the contractor under the said agreement
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9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be
Payable.

In witness where of the said_________ and.___________ by the order and under the direction of the Employer have hereunto set
their respective hands the day and year first above written.

Signed sealed and delivered

By the said contractor: ____________________________________

In the presence of

Signature:________________________________________________

Name:___________________________________________

Address: __________________________________________

Signed by , _________________________________________

By the order and direction

of  the Employer. _________________________________________

In the presence of

Signature:______________________________________________

Name:_________________________________________________

Address: ________________________________________________
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PERFORMANCE GUARANTEE

To

Council of Scientific and Industrial Research

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The Council" having awarded to MIs
_____________________________________________ a    Company

registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under the 
terms and conditions of an Agreement dated-made between the Council and the 'Contractor hereinafter called the said agreement
and Council agreed to accept the Council and the Contractor as herein provided for Rs.., _________________ (Rupees

__________________________________________________ only) from a Scheduled Bank towards due performance of the
contract by the Contractor as per the terms and conditions of the contract on the condition that the Bank on demand from the Council and 
without demur pay to the Council the aforesaid amount.

2. We,_________________________________Bank Ltd., (hereinafter referred to as the "bank' do hereby     undertake to pay to  the
Council and amount not exceeding Rs. ______________________against any loss or damage caused to or suffered or would be caused
to or suffered by the Council by reasons of any breach or breaches of any of the terms, of condition of the said agreement by the said 
contractor.

3. We, _________________________________Bank Ltd., do hereby undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on a demand from the Council by stating the amount claimed is due by way of loss or damage
caused to or would be caused to or suffered by the Council for reasons of any breach by the said contractors) of any of the terms
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.__________________________________________________.

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all
works under the said contract which according to the terms of the said contract, should be six months from the probable date of
completion viz., the ________________ ,____ day   of. __________________ .. If, however, the period of the completion of the works
under the said contract is for any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee
expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to Council the said sum of Rs. __________

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor.

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is restricted to
Rs. _________________________ (Rupees ________________________________________ only) and the guarantee    shall
remain in force till _________________________day of 20, ___ unless claim or demand under this guarantee is presented to the Bank
within six months from that date all the rights of Council u'lder this guarantee shall be forfeited and the Bank shall be released and 
discharged from all obligations hereunder.

(NAME OF THE LABORATORY), FULL ADDRESS
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SPECIAL CONDITIONS - II

These special conditions are meant to amplify the general specifications and general conditions of contract

2. If any discrepancy is noticed between these conditions and specifications, general conditions of contract, drawing, etc., the order of 
precedence would be mentioned in Contract Document.

3. Inspection of Site: The Contractors must visit site before giving tender and must get acquainted with the working conditions. They 
should include in their rates all preliminary work such as jungle clearance construction of temporary approach roads, cleaning 
rubbish, pumping out water where necessary to make the area fit for further work etc., to start work and also complete it.

The contractor will be deemed to have included in their tender rates allowance for all such preliminary works.

Water Charges for Building Work Including Services:
Please refer 3 (b) of Contract Document for works.

4. Rates:
Please refer Clause (5) of Contract Document.

5. Increase In Rate on Account Of Increase In Basic Price:

Please refer Clause (5) and (28) of Contract Document.

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC columns and walls.

Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted.

7. Work in Patches and Different Shapes, Cement Slurry Under Mooring etc.,
Even if not specifically mentioned in the schedule of quantities, including preamble of Schedule of quantities, the contractor 
shall be deemed to have allowed necessary materials, labour, tools and plants etc., required for satisfactory completions of the 
items of work as indicated in drawings and description given in building specification which shall mean CPWD Specification for 
works at Delhi Vol, I and ft, 1977, unless the item specifies labour only or otherwise. Rate quoted also apply for work in patches 
strip, small or large areas, and for different shapes. The rates for flooring shall include the cost of cement slurry at bases where 
required as per specification.

8. Quantities:

All the quantities given in the schedule of Quantities are provisional. The contractors shall be deemed to have given Balanced
Rates for each item, irrespective of the quantity to any extent the contractor shall be paid at accepted contract rates only. Council 
reserves the right to increase or decrease to any extent

9. Measurements
Under each trade head, various items are given such as RCC Slab, beams, chajjas etc., In case of dispute between the contractor and the 
employer or any ambiguity as to under which items a particular work is to be meas4red, the decision of Architect/ Engineer shall be final 
and binding on both the parties to the Contract

10. Mode of Measurements Not Specified:

If for any items, mode of measurements is not specified the decision of the Architect/Engineer about the mode of measurement shall be 
final and binding both the parties to the control.
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11. Schedule of Rates and Specifications:

"CPWD" Specifications are to be generally followed. However, the contractor shall include in his rates all such items of works which might 
have been specified as payable extra in CPWD schedule of rates but not specifically included in the tender schedule but are required to be 
executed to complete the work in accordance with the drawings additional specifications etc., The Employer is not bound to follow the 
practice and mode of measurements followed by other departments.

12. Work on Holidays:
Contractor shall not carry out work on any Government holidays except with the permission of the Civil Engineer-In-charge. The 
contract period will be inclusive of such holidays.

13. Labour Wages:

In labour wages either due to market conditions or by notification or legislation nor any claim on that account will be entertained.

14. Cement Consumption:

Please refer Clause (6) of Contract Document

15. Other Contractors:

The contractor shall afford every facility to other contractors working in the same building or compound. In case of deal in 
completion of his woil< due to other contractor's work the contractor shall only have a right to ask for extension of time but no 
other claims on this or any other account shall be entertained by the Employer.

16. Extension of Time:

Contractor hereby agrees that extension of time required for by the contractor, and granted by the employer shall be treated as an 
extension of time without any claim of contractor for compensation or damages for any reasons whatsoever including those for 
which the extension is granted.

17. Drawings, Designs, etc:

Department will make all efforts to give all drawings, designs, decisions etc. time to time and the contractors shall make request, 
for the same. No claim whatsoever shall however be entertained for compensation of delay in supply of drawings, designs, 
decisions, running payment etc. from the department Drawings shown at the time of issue of tenders and forming part of the 
contract shall indicate scope of work and drawings issued subsequently during the execution of work shall be deemed to be the 
drawings elaborating the basic scheme. If any detailed drawings show an item for execution, the contract with his claim in any, for 
final decision. Decision of the Engineer/ Architect, as to whether it is an extra item or not or whether it is covered by contract items 
and if not, what extra rate should be paid shall be final and binding on both the parties to the contract i.e. contractor and employer.

18. Running Bills:

Minimum value of work for interim certificate shall be contract amount divided by original completion period in months. At the 
discretion of Civil Engineer a running payment may be allowed for a lesser amount but not more than one running payment will be 
made in a month. All interim payments will be certified for payment by the Civil Engineer-in-charge of the work and only the final 
bill will be sent by him to the Engineer I Architect mentioned in the Agreement for certification. Secured Advance payment will 
not be treated as running bill if paid separately.
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19. Security Deposit:

A sum @ l0% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum. along • 
with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value of work in 
addition, the contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as 
performance Security within the period prescribed for commencement of work of ward issued to him. In case of termination of 
contract this Security Deposit shall be forfeited and amount necessary to make up this amount shall be recovered from money 
due to the contractor under tins contract, or any other contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL, 
RESEARCH.

20. Works Supervisor:

Contractor shall keep a qualified and experienced Engineer for supervision of building work to ensure best quality work.

21. Essentiality Certificates/ Permits/ recommendation Letter for Material Available at Controlled Rates:

These would be given by the department, if required by the contractor. It will,

however be the responsibility of the contractor to obtain material against the certificates or otherwise, and no claim on this 
account will be entertained by the department Contractor shall use materials thus procured exclusively in this work and for 
misuse if any, he shall be solely responsible.

22. Appendix, Notice inviting Tender, Abstract of cost and additional special conditions and Electrical, shall form part of special
conditions.

Preparation of Running and Final Bills:

The Civil Engineer / Superintending / Junior Engineer shall take measurements in presence of contractors representative and 
record them in Measurement Book from time to time and shall prepare abstract for running and final bill including recovery 
statements The bill abstract shall be prepared on either standard CPWD form or on contractors letter head, on basis of Civil 
Engineer's abstract in triplicate. The contractor should sign the bill and Measurement Book with remark "Measurement and bill
accepted". However in the final bill, the contractor shall have to certify, the bill accepted in full and final settlement of all 
claims and demands against this work".

In case a large amount is blocked in the final bill, pending technical audit check, advance up to the extent of 75% of net final 
amount may be paid to the contractor. With the approval of the Architect/ Engineer at his discretion even after the completion
date is over.
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SPECIFICATION FOR DG SET WORK 

1.0 GENERAL 

The D.G. Set work shall be carried out in accordance with Indian Standard code of practice. It shall also be 
in conformity with latest CPCB norms, the current Indian Electricity rules and regulation and requirements 
of the Local Electricity Supply authority and Fire Insurance regulations so far as these becomes applicable 
to the installation. Electrical work in general shall be carried out as per following CPWD Specifications. 
Wherever this specifications calls for a higher standard of material and or workmanship than those required 
by any of the above mentioned regulations and specification then the specification here shall take 
precedence over the said regulations and standard. 

2.0 ENGINE 
2.1 GENERAL
2.1.1 The engine shall be stationary, compression ignition, totally enclosed, water cooled, 4 stroke cycle, cold 

battery starting, turbo charged and after cooled for turbo charged for 500 KVA/600 BHP radiator cooled, 
1500 RPM in accordance to BS 5514 and IS 10002 complete with all accessories. Engine should have 
capacity of 10% overloading for one hour in 12 hours run. 

2.1.2 The diesel engine shall be suitable for cold start and should have electronic governor. 
2.2 Instrumentation on Engine 

2.2.1 The following indications shall be provided on the Engine: 
a. Speedometer . 
b. Lube oil pressure gauge. 
c. Lube oil temperature gauge. 
d. Water temperature gauge.  
e. Battery charging indication. 

2.3 Alarms/Trip(Audio and Visual) 

2.3.1 The following Alarm/Trip indications shall be provided: 

a. Over speed trip indication. 
b. High water temperature trip. 
c. Low lube oil trip indication 

2.4 Bed Plate 
2.4.1 The bed plate shall be fabricated from M.S. channel of suitable size of sufficient load bearing capacity with 

suitable nos. of cross members. The welding shall be radio graphed, and the entire fabrication shall be stress 
relieved after welding.  
The bed plate shall have integral well ribbed diaphragms for supporting the main bearing housings. 
Provision is made in base frame for lifting arrangement of DG Set. 

2.5 Governing System

2.5.1 D.G. Set should have electronic Governor of required efficiency. 

2.6 Other Auxiliary Equipment/Services 

2.6.1 These shall be complete as stipulated in the relevant IS specifications, and shall inter-alia include the 
following: 
a. Silencer : Exhaust Silencer shall be residential type to reduce  
   the noise level.i.e.75 dBA at 1.0 mtr distance or better 
                                           as per latest CPCB norms . 
b. Cooling : The engine shall be water cooled type having engine  
                                            water pump and adequate capacity radiator .      
                                
c. Battery charging alternator: 24V DC battery charging alternator of required rating  
                                                with full wave rectifier to be provided with the engine  
     for charging the engine starting batteries. 
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2.7 Day Service Fuel Tank 

2.7.1 Day service fuel tank shall be made of 2.0mm thick M.S. sheet of eight hours storage capacity  with all 
accessories such as oil level indicator, inlet pipe connection, outlet pipe connection, trough to collect spilt 
oil, air vent pipe, manhole with cover, low level and full level float valve arrangements with all fittings 
interconnections . The tank shall be provided with suitable calibration scale. 

2.7.2 The Fuel to be used for trials and acceptance tests shall be high speed diesel. 

2.8 Painting 

2.8.1 The Contractor shall paint all exposed metal parts and equipment supplied by him. All 
sheet metal work shall undergo a process of phosphating, passivating and then sprayed 
with high corrosion resistant primer. The finishing treatment shall be of two coats of 
synthetic enamel paint of approved color.  

2.9 Alternator 

2.9.1 The alternator shall be brushless synchronous type, 500 KVA, 3 phase 415 V,4 wire, 
50Hz,0.8 P.F. at 1500 RPM. 

2.9.2 The alternator shall be drip proof, screen protected as per IP –23. The alternator shall be self ventilating. 
Alternator shall be continuously rated and shall have class ‘H’ insulation designed and built to withstand 
tropical conditions. It shall generally conform to BS: 2613 or IS:4722. The output of the alternator shall be 
400 KW rated output at site conditions at 0.8 lagging power factor and shall be suitable for sustaining a 10% 
overload for one hour in any 12 hours period without injury. The terminal arrangement for alternator shall 
be suitable for connecting 2 Nos. of 3.5 x 400 sq. mm armoured cable. 

2.9.3 The alternator shall also have a solid state static type automatic voltage regulator (AVR) suitable for 
regulating the alternator voltage  to +/-1% from no load to full load under normal load changes when 
running single. The exciter shall be self excited and self regulated type. 

2.9.4 The engine and alternator shall be direct coupled and mounted on a common rigid  
fabricated steel base frame with Cushy/anti vibration foot mountings. 

2.10 Generator Control Panel  
2.10.1 Floor mounting type totally enclosed, dead front, fabricated out of sheet steel of 14 gauge, cubical type 

switch board for the alternator incorporating all the instruments, protective devices, alarms as required. The 
panel shall be dust and vermin proof and shall have anti corrosive coating and finally powder coated in 
approved color finish. The switchgear shall be rated for 50 KA rms. fault level withstand for 1 second.  

2.10.2 Bus Bar and Connections for Generator control panel: 
The bus bar of generator control panel shall be of high conductivity aluminium alloy of E-91 grade and of 
adequate section suitable for 800 Amp. rating. The bus bar system may comprise of a system of totally 
enclosed main horizontal bus bars run at the top and vertical bus bars serving all modules in vertical section 
on either side in cable allays. In case of rear access, horizontal bus system shall run suitable either at the top 
or bottom. All connections to individual circuits from the bus bar shall be with solid connections. All 
horizontal bus bar, vertical bus bar and connections shall be suitably sleeved with PVC sleeves or suitably 
insulated in an approved manner. Internal control wiring in the panel shall be with 1.5 sq. mm. PVC 
insulated copper wire.  

2.11 Specification of Accoustic Enclosure 
2.11.1 The enclosure is to be of modular construction with the provision to assemble and dismantle easily as per 

site conditions and to be fabricated out of 16 gauge CRCA sheet hot dip seven tank pretreated. 
2.11.2 To have long life, the enclosure should preferably be pure polyester based powder 

coated inside as well as outside and all nuts and bolts/hardware should be zinc coated. 
2.11.3 Fuel tank of 8 hours capacity with air breather, drain plug and fuel gauge is to be  

Provided at the base of canopy. Provision to fill up fuel from outside as in automobiles ,should be provided 
along with locking arrangement. 

2.11.4 Batteries should be accommodated in a separate tray in the enclosure. 
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2.11.5 There should be provision of drain plugs for draining lub oil and diesel . 
2.11.6 Enclosure doors are gasketed with high quality EPDN gaskets to avoid leakage of sound and door handles 

should be lockable type. 
2.11.7 Sound proofing of enclosure should be done with high quality rock wool/mineral wool conforming to IS : 

8183 of 50mm thickness and density of 96 Kg/cubic meter and rock wool is further to be covered with 
fiberglass cloth and perforated powder coated sheet. A special residential silencer to be provided within the 
enclosure to control exhaust noise. Suitable attenuators are to be provided at air entry to container and at 
exit from the container in order to control sound. 

2.11.8 To make the system vibration free, the engine and alternator is to be mounted on suitable anti vibration 
pads. 

2.11.9 Adequate ventilation is to be provided in the acoustic enclosure to meet air requirement for combustion and 
heat removal. A blower is to be fitted to meet the required air changes. Temperature inside the enclosure 
should not exceed beyond 5 to 7 degree centigrade of ambient temperature. 

2.11.10 The enclosure shall be provided with ‘high enclosure’ safety device and provision for emergency 
shutdown from outside the enclosure. The noise level should be 75 dBA at one meter distance or latest 
CPCB norms and proper illumination inside the canopy should be provided. 

2.12  Exhaust Silencer Piping 
2.12.1    The exhaust silencer piping system shall be MS pipes confirming to class  
              B. of suitable dia and length as required as per site conditions. Flexible piping  
             shall be used for connecting the exhaust piping to the engine as per the  
             recommendations of the manufacturer. 
2.12.2   Exhaust pipe along with silencer complete shall be covered with 25mm thick  
              mineral wool insulation with chicken mesh wrapping and 26 SWG aluminium 
              cladding. 
2.12.3   All terminal connections and pipes joint shall be of welded construction. The  

terminals of sizes 2” and above shall be butt welded, and of sizes 1.5” and below shall be socket welded, 
complete with flanges, jointing and fasteners. 

2.12.4   This welding shall be done as per relevant ASME/ASA codes. The Contractor will 
have to indicate beforehand the welding procedure he proposes to use. After confirmation by the 
Engineer-in-Charge the procedure which is finalized shall be strictly adhered to. 

2.12.5   Sufficient working space around the DG Set engine inside the canopy enclosure  
              shall be provided. 
2.13   Water Piping and Oil Piping    
2.13.1  Water and oil piping shall be B class M.S. pipe of sizes as recommended by  
              manufacturer.  
2.14 Shock Treatment Chart 
2.14.1 Shock treatment chart in English and Hindi language explaining the method of  
  shock treatment shall be provided duly framed in glass. 
2.15 Tests Witness 

2.15.1  Test shall be performed in the presence of Engineer-in-Charge .The contractor shall also have to submit 
test certificates pertaining to DG sets, sound proof canopy and LT panels etc. 

2.16  On D.G. Set
a. Maximum power load capacity. 
b. Maximum motor starting capacity. 
c. Endurance test. 
d. Fuel consumption at full load, 50% load, 75% load and 25% load. 

2.17  On The Alternator 
a. High voltage tests on stator and rotor windings. 
b. Insulation resistance of stator and rotor windings. 
c. Stator phase sequence check. 
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2.18 Starting Batteries  

Two numbers of 12 volt 180 AH lead acid batteries suitable for starting the D.G. Set shall comprise of 
standard lead acid stationary batteries consisting of required cells of each 2 volts to have 180 AH capacity at 
one hour rate of discharge to attain voltage of 1.85 volts per cell to 2 volts supplied complete with inter cell 
connections The battery bank shall be provided with the following accessories: 

a. Battery stand. 
b. Set of connectors with battery lugs suitable for connections. 

The batteries shall be supplied duly acid filled and pre charged.    

3.0 Earthing     

3.1  General 

Earthing of D.G. Set equipment shall be carried out in conformity with IS:3043-1987, Indian Electricity 
Rules and CPWD specification. 

3.1.1 Earthing of non-current carrying metal parts of D.G. sets equipment(Body Earthing) 
DG Auxiliary Panel etc. each equipment shall be connected with two independent earth conductors to earth 
bar located in respective area. Each earth bar shall be connected to earth Grid by two independent earth 
conductors. Earthing Grid shall be directly connected to number of earth electrodes as shown on drawing. 
Earthing electrode shall be as per given specification. 

3.1.2 Neutral Earthing of Equipment 
Neutral terminals of DG sets shall be earthed independently. Each neutral terminal shall be earthed with 
two independent earth electrode.  
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LIST OF APPROVED MAKES FOR DG SET INSTALLATION WORK  

1. Diesel Engine    : Cummins/ KOEL/Caterpillar 

2. Alternator    : Kirloskar Green/Stamford/ Leroy Somer 

3. Sound proof canopy   : Jakson/Kirloskar Green/Caterpillar 

4. Voltmeter & Ammeter   : AE , MECO , Rishline (L&T) 

5. Selector Switch    : Kaycee  , L & T ,AE 

6. Indicating Lamps    : L & T, Siemens ,Kaycee 

7. Contactors, Timer etc.   : L&T, MDS ,Siemens, Merlin gerin 
       GE Power Control 
8. Protection Relay    : Alstom, ABB, AVK SEGC 

11. Pipes     : Jindal, Tata  

12. Valves     : Kirloskar/Sant/IVC/Kalpana. 

13. Pumps     : Kirloskar, Beacon, Crompton

14. Motors     : Kirloskar ,Crompton,Siemens 

15. Antivibration Pads   : Resistoflex 

16. CT & PT’s    : AE, Kappa, MECO 

17. Push Buttons    : L & T, Siemens 

18. ACB, MCCB and Changeover S/W  : L&T, Schneider, ABB 
       Legrand (MDS),GE 

19. Lead Acid Battery   : Exide or equi. Approved.   
      
20. HRC Fuses/Fuse Link   : L & T, G E, Siemens 
21. KW Meter    : Any reputed make approved. 
22. Exhaust fan in canopy   : Almonard or equ. Approved. 
23. Gen. control panel   : Valid CPRI test certificate  
                                                                                                     holder panel manufacturer for  
                                                                                                     similar rating with ISO certification. 
         
       
                                                                                            
                                                                                                                                        
                                                    
                                                                                                                                   Seal and Signature of Contactor 
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Data Sheet for 500 KVA Silent DG Set 
(To be filled by Tenderer) 

1. Diesel Engine 

Make and Model : 

Type and capacity 

Type of cooling 

Turbo charger provided 

Type of starting 

Type of Governor 

 Type of Radiator 

Type of silencer 

Battery charging alternator provided 

Fuel tank sheet thickness and capacity 

Indicating instrumentation on engines provided: 
 (a) Speedo meter 
 (b) Lub oil pressure gauge 
 © Lub oil temp. gauge 
 (d) Water temp indication 
 (e) Battery charging indication 

Audio/visual trip indication provided: 
 (a) Over speed 
 (b) High water Temp 
 ©  Low lub oil pressure 

                        Signature and seal of Contractor 
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2. Alternator 

 Type and make 

 Continuous rating at 1500 rpm at 0.8 PF 

 Type of IP protection 

 Class of insulation 

 No. of bearing 

 % of overload capacity for one hour 
  

Conformity to BS and IS No. 

Terminal arrangement for connecting  
2Nos.of  3.5x 400 sqmm armoured power cable provided 

 Cushy/anti vibration mounting provided 

AVR

 Type of AVR and make 

 Control limit/regulation 

Exciter
 Type 

DG Set control panel 

 Panel type and sheet gauge 

 MCCB/ACB type,rating and make 

 Busbar current rating and its material 

 Type of IP protection in the panel     

        
                                                                                                                        Signature and seal of Contractor 
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3. Acoustic Enclosure (Canopy)  

Make: 

 Modular type construction with the provision 
 to assemble or dismantle easily at site  :      
         

 Sheet material and thickness 
  
 Powder coated inside as well as outside 

 Drain plug for draining lub oil/fuel provided 

 Type of material used for insulation 

 Density/ thickness of insulating material 

 Powder coated perforated sheet over the insulation 
 inside the enclosure provided  

 Separate battery compartment provided 

 Enclosure doors are gasketed and have lockable handles 

 Noise level outside the enclosure at 1.0 meter distance 

 Temperature inside the enclosure 

 Type of ventilation inside the enclosure 

 Facility to fill up fuel from outside the enclosure 

 Whether conforming to latest CPCB -2norms: 

4. Commercial Terms 

 Rate are inclusive of all taxes & duties. 

                                                                                                                         Signature and seal of Contractor 
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PART-II

Name of work :   Supplying,   Installation,   testing and Commissioning  of 
500   KVA  D.G. Set, at CSIR-CIMAP, Lucknow

PRICE BID

      From page..... 44 to........ 46
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)

Post Office-CIMAP, Lucknow-226015
Name of work:   :Supplying, Installation,   testing  and Commissioning  of 500   KVA                               
D.G. Set, at CSIR-CIMAP, Lucknow  

Bill of Quantities
S. No. Description Qty. Unit Rate Amount
01. Supply, Installation, Testing and Commissioning 

of 500 KVA D.G. Set along with Acoustic 
Enclosure. DG Set shall have compression 
ignition, water cooled, four stroke, electric start 
600 BHP diesel engine rated at 1500 rpm with 
electronic governor coupled to 500 KVA rating 
alternator suitable for continuous operation at 
1500 rpm generating 415 V at 0.8 PF (lag), 50Hz, 
3 phase, 4 wire system along with manual control 
panel.
The alternator shall be brush less, self excited & 
self regulated through AVR. DG Set should be 
with daily service fuel tank of eight hours storage 
capacity along with valves, inlet & out let 
connections, two nos. of 12 V, 180 AH 
pre-charged lead acid batteries for starting 
system.
Engine and alternator are mounted, coupled and 
aligned on a common channel iron fabricated 
base frame with pre drilled holes through AVM 
pads as per recommendations of manufacturer of 
D.G. Set is to be housed inside a high quality 
accoustic enclosure with high quality insulation 
material as per IS for providing maximum sound 
absorption by means of rock wool/ mineral wool 
& cover with fiber glass & perforated powder 
coated sheet.
The exhaust system shall be provided with high 
efficiency residential silencer along with 
associated piping of suitable size & length as per 
site requirement.
Manual control panel is to be fabricated from 14 
gauge powder coated sheet and to be floor 
mounted type suitable for mounting separate- lay 
outside the canopy, dust and vermin proof with IP 
52 protection and finally powder coated in 
approved color finish. The panel shall be fitted 
with the following 
i)  One number 3 pole 800 Amp, 50 KA fixed type 
manually operated MCCB/ACB with built in 
thermal O/L & magnetic short Ckt. releases.
ii) Ammeter 0-800A with three phase CT & 
selector switch.
iii) Voltmeter with three phase PT and selector 
switch.
iv) Freq. Meter & three phase KW meter 
0-500KW with required CTs.
v) 3 phase TPN,800 A rating Al. busbar with I/c 
& O/G terminations.



(46)

vi) Indicating lamps for load on & set  running.
vii) Instrument fuses and internal wiring with 1.5 
sq mm copper wire with circuit labels etc 
complete as required                
Note: 
Submission of electrical drawings to State 
electrical safety deptt/pollution control 
authorities as the case may be and obtaining NOC 
for the operation of DG set by the supplier.
Make: Engine:-KOEL/Cummins/Caterpiller

Alternator:- KG/Stamford/leroy somer
Canopy: -KG/Jakson/caterpiller

1.0 Set

2 Installation of chemical Earthing electrode 
80mmx3000mm along with back fill compound 
and masonry chamber, watering funnel etc. 4.0 Set 

3. Providing and fixing 25mm x5mm G.I strip from 
earth electrode to the DG set plinth complete as 
required. 

(a) In 40 mm dia G.I. pipe…………………
(b) In ground / on surface …………………

6.0
29.0

meter
meter

4. Installation, testing & commissioning of 
complete D.G set with acoustic enclosure on the
existing platform at site and load trial testing for 
03 hours continuous running of D.G set, at rated 
KVA/KW on unity PF and one hours on 10% 
over load after continuous run of 04 hours (load 
bank to be arrange by the supplier), including cost 
of initial charging of lubricants, coolants and 
HSD oil etc.
(All expenditure to be borne by supplier) 

1.0 Job 

                                                                                                          TOTAL: Rs.

In Words: (Rupees………………………………………………………………

       …………………………………………………………………only)

                                                                                             
        Signatur & seal of Contractor 



CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific & Industrial Research)

NOTICE INVITING TENDER

Sealed item rate tenders are hereby invited in two bid system, i.e. Technical cum commercial bid 
and price bid  for the work of Supplying Installation Testing  and Commissioning of 500 KVA 
/ 400 KW D/G Set at CSIR- CIMAP, Lucknow. from the OEMs and / or their authorized 
dealers / distributers / assemblers, who have successfully completed three DG set works each of 
40% ( Rs 14.48 Lakhs)  or two DG set works each of 60% (Rs 21.71 Lakhs) or one DG set  works 
amounting to 80% (Rs 28.96 Lakhs) value of estimated cost  or above  in single contract during 
the last seven years  in any CSIR labs, Government/semi Government or public sector 
organization. The tender document will be issued to only eligible OEMs and / or their authorized 
dealers / distributers / assemblers who shall submit the proof of fulfilling the above conditions
along with copy of PAN card,work completion certificates, and valid registration under U.P.VAT 
work contract tax while making request for issue of tender document 

             The Estimated cost is 36.19 lakhs(based on prevalling market rate & DSR-2013) and earnest money is 
Rs72,400.00(Rupees seventy two thousand four hundred only).Tender documents shall be issued during office hour
in the office of controller of administration CIMAP Post Office CIMAP, Lucknow-226015 from
27.01.2015.to06.02.2015 on cash payment of Rs. 500/- (five hundred rupees only) or detailed terms and 
conditions downloaded from the institute websitewww.cimap.res.in. and the cost of Tender papers Rs 500.00 to be 
paid through DD/Pay order infavour of Director CIMAP Lucknow along with technical bid.The cost of tender paper 
is not refundable.Tender shall be Received in the office of controller of administration CIMAP Post Office CIMAP, 
Lucknow-226015 up to 2.30 PM on09.02.2015.and technical bid will be opened at 3.30 PM on the same day in 
the presence of the tenderers present.

                                The Director CIMAP reserve the right to accept the tender in part or in whole and reject any or 
all the tender without assigning any reason.

                                                                    T.A.(Electrical)

(Sr. Supt. Engineer)                                                                                                          (Supt. Engineer)  

SO (Works)                                      


